STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PACE 1
Bl D OPENI NG DATE 07/ 18/ 02 I N ORANGE COUNTY I N 07/ 22/ 02
CONTRACT NUMBER 12- 0A2204 SAN JUAN CAPI STRANO FROM 1.7 KM CONTRACT CODE 'C '
LOCATI ON 12- ORA-5-12.0/12.5 NORTH CF JUNI PERO SERRA ROAD 61 CONTRACT | TEMS
UNDERCROSSI NG TO ROUTE 5 AND 73
SUPER ELEVATI ON MODI FI CATI ON FEDERAL Al D ACI M 005-2(900) 84E
G 005- 2(900) 84E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 10. 0%
PROPGOSALS | SSUED 21 FUND TOTAL HB1 3, 343, 000 TOTAL NUMBER OF WORKI NG DAYS 65
NUMBER OF Bl DDERS 3 ENG NEERS EST 2,728,000. 00 AMOUNT UNDER 227,453. 60 PERCENT UNDER EST 8. 34
PROGRAM ELEMENTS RAS
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)
1 2,500, 546. 40 3 BANSHEE CONSTRUCTI ON COVPANY 909 824-0393
I NC 00732806
1600 EAST STEEL ROAD FAX 909 824-8919
COLTON CA 92324
2 2,754,999. 50 2 COFFMAN SPECI ALTIES | NC 858 272-9080
00632358
4375 JUTLAND DRI VE STE 260 FAX 858 272-3655
SAN DI EGO CA 92117
3 3, 565, 322. 10 1 CHUMO CONSTRUCTI ON | NC 626 960- 9502

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747

00387331
FAX 626 960- 3887



12- 0A2204 Bl D245
12- ORA-5-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 2
07/ 18/ 02 07/ 22/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

ALCORN FENCE COVPANY
ORANGE CA

CALMEX ENG NEERI NG
FONTANA CA

G L M CONTRACTI NG
REDLANDS CA

MOORE ELECTRI C CONTRACTI NG
CORONA CA

PENHALL COVPANY
IRVINE CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

GUARD RAIL AND FENCI NG

PAVI NG

REI NFCRCI NG STEEL

ELECTRI CAL

DEMOLI TI ON AND GRI NDI NG

STRI PI NG



12- 0A2204 Bl D245

12- ORA-5-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

07/ 18/ 02 07/ 22/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ALCORN FENCE COVPANY CHAI'N LI NK FENCE, METAL BEAM GUARD RAIL, SIGN STRUCTURES

ORANGE CA
CALMEX ENG NEERI NG ASPHALT PAVI NG ( PORTI ON)
RI VERSI DE CA
COOPER ENG NEERI NG BARRI ER
TUSTIN CA
GL M REBAR
REDLANDS CA
MOCRE ELECTRI C LI GHTI NG
CORONA CA
PENHALL COVPANY CONCRETE DEMOLI TI ON AND GRI NDI NG
| RVINE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS, TRAFFI C CONTROL AND RELATED
PONAY CA
STERNDAHL ENTERPRI SES STRI PI NG

SUN VALLEY CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE FENCI NG
SUN VALLEY CA
C C MYERS STRUCTURES ( PARTI AL)
ANAHEI M CA

CONTI NUED ON NEXT PAGE



12- 0A2204 Bl D245
12- ORA-5-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
07/ 18/ 02 07/ 22/ 02

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

GL M
Rl VERSI DE CA

MODERN ALLOYS
STANTON CA

MOCRE ELECTRI C
CORONA CA

PENHALL COVPANY
ANAHEI M CA

R J NOBLE
ORANGE CA

WORKS STRI PI NG AND MARKI NG
VWEST COVI NA CA

REBAR

GUARD RAI L

ELECTRI CAL

ROMOVALS

ASPHALT CONCRETE ( PARTI AL)

STRI PI NG



12- 0A2204 Bl D245

12- ORA-5-12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 5
07/ 18/ 02 07/ 22/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI G\S LS LUMP SUM 15, 000. 00* 15, 000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUWVP SUM 68, 000. 00* 68, 000. 00
3 (S) 120159 TEMPORARY TRAFFI C STRI PE ( PAI NT) M 27,300 .05 1, 365. 00
4 (S) 120165 CHANNEL| ZER ( SURFACE MOUNTED) EA 26 26. 00 676. 00
5 (S) 128650 PORTABLE CHANGEABLE MESSAGE SI GN EA 8 2,750. 00 22,000. 00
6 129000 TEMPORARY RAI LI NG ( TYPE K) M 2, 660 34. 00 90, 440. 00
7 129110 TEMPORARY CRASH CUSHI ON EA 56 500. 00 28, 000. 00
8 129150 TEMPORARY TRAFFI C SCREEN M 2,460 12.50 30, 750. 00
9 150608 REMOVE CHAI N LI NK FENCE M 340 15. 00 5, 100. 00
10 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 3, 000 2.65 7, 950. 00
STRI PE
11 150714 REMOVE THERMOPLASTI C TRAFFI C STRI PE M 1,520 1.75 2, 660. 00
12 150715 REMOVE THERMOPLASTI C PAVEMENT MARKI NG %24 24 21.00 504. 00
13 150760 REMOVE SI GN STRUCTURE EA 1 5, 400. 00 5, 400. 00
14 150806 REMOVE PI PE M 2 1, 000. 00 2, 000. 00
15 150860 REMOVE BASE AND SURFACI NG VB 150 30. 00 4, 500. 00
16 024371 SALVAGE TEMPORARY RAI LI NG ( TYPE K) M 850 9. 00 7, 650. 00
17 152387 RELOCATE ROADSI DE SI G\N- TWO PCST EA 1 2, 000. 00 2, 000. 00
18 153221 REMOVE CONCRETE BARRI ER M 620 42.00 26, 040. 00
19 157560 BRI DCE REMOVAL ( PORTI ON) LS LUWP SUM 7, 200. 00* 7, 200. 00
20 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 10, 000. 00~ 10, 000. 00
21 190101 ROADWAY EXCAVATI ON VB 1,450 18. 00 26, 100. 00
22 190103 ROADWAY EXCAVATI ON ( TYPE YY) VB 460 27.00 12, 420. 00
(AERI ALLY DEPGCSI TED LEAD)
23 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2,500. 00
24 (F) 192037 STRUCTURE EXCAVATI ON ( RETAI NI NG WALL) VB 463 175. 00 81, 025. 00
25 (F) 192051 STRUCTURE EXCAVATI ON (TYPE YY) VB 839 180. 00 151, 020. 00
(AERI ALLY DEPGCSI TED LEAD)
26 (F) 193013 STRUCTURE BACKFI LL ( RETAI NI NG WALL) VB 789 40. 00 31, 560. 00
27 (S) 203003 STRAW ( ERCS|I ON CONTROL) TONN 1 1, 590. 00 1, 590. 00
28 (S) 203014 FI BER ( ERCSI ON CONTROL) KG 210 2.10 441. 00
29 (S) 203024 COVPOST ( ERCSI ON CONTROL) KG 1,100 1.70 1,870. 00
30 (S) 203026 MOVE- | N MOVE- QUT ( ERCSI ON CONTRQL) EA 1 475. 00 475. 00
31 (S) 203045 PURE LI VE SEED ( EROSI ON CONTRCL) KG 13 124. 00 1,612.00
32 (S) 203061 STABI LI ZI NG EMJLSI ON ( EROSI ON CONTRQL) KG 50 2.65 132. 50
33 250201 CLASS 2 AGCGREGATE SUBBASE VB 48 56. 00 2,688. 00
34 260201 CLASS 2 AGGREGATE BASE VB 68 71. 00 4,828. 00
35 390155 ASPHALT CONCRETE (TYPE A) TONN 11, 800 58. 00 684, 400. 00



12- 0A2204 Bl D245

12- ORA-5-12 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 6
07/ 18/ 02 07/ 22/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
36 390165 ASPHALT CONCRETE ( OPEN GRADED) TONN 1, 290 71. 00 91, 590. 00
37 391031 PAVI NG ASPHALT ( Bl NDER- PAVEMENT TONN 16 228.00 3, 648. 00
REI NFORCI NG FABRI C)
38 393001 PAVEMENT REI NFORCI NG FABRI C M 12, 800 1.25 16, 000. 00
39 (S) 420201 GRI ND EXI STI NG CONCRETE MR 6, 130 44. 00 269, 720. 00
PAVENVENT
40 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 494 280. 00 138, 320. 00
41 (F) 510072 STRUCTURAL CONCRETE, BARRI ER SLAB VB 330 300. 00 99, 000. 00
42 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 4.2 1, 870. 00 7, 854.00
43 (SF)520101 BAR REI NFORCI NG STEEL KG 23,100 1.70 39, 270. 00
44 (SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 13, 865 2.05 28,423. 25
45 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 4,351 5. 65 24,583. 15
46 ( SF)560219 I NSTALL SI GN STRUCTURE ( TRUSS) KG 4,351 1.00 4,351. 00
47 (S) 561009 920 MM CAST- | N- DRI LLED- HOLE M 5.5 1, 250. 00 6, 875. 00
CONCRETE PI LE (SI GN FOUNDATI ON)
48 731502 M NOR CONCRETE (M SCELLANEQUS VB 1.4 950. 00 1, 330.00
CONSTRUCTI ON)
49 (F) 750001 M SCELLANEQUS | RON AND STEEL KG 576 2.50 1, 440. 00
50 (S) 800391 CHAI'N LI NK FENCE ( TYPE CL-1.8) M 340 25.00 8, 500. 00
51 833125 CONCRETE BARRI ER ( TYPE 25) M 180 125. 00 22,500. 00
52 (F) 833126 CONCRETE BARRI ER ( TYPE 25A) M 363 150. 00 54, 450. 00
53 833127 CONCRETE BARRI ER ( TYPE 25B) M 75 215. 00 16, 125. 00
54 (S) 839311 DOUBLE THRI E BEAM BARRI ER (WOOD POST) M 850 95. 00 80, 750. 00
55 (S) 839547 TERM NAL CONNECTOR ( THRI E BEAM BARRI ER) EA 2 1, 200. 00 2,400. 00
56 (S) 840515 THERMOPLASTI C PAVEMENT NMARKI NG MR 21 37.00 777.00
57 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,510 1.15 5, 186. 50
58 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 870 1.60 1, 392. 00
59 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 700 4.20 2,940. 00
60 (S) 860401 LI GHTI NG LS LUMP SUM 13, 225. 00* 13, 225. 00
61 999990 MOBI LI ZATI ON LS LUWVP SUM 220, 000. o0* 220, 000. 00

TOTAL 2,500, 546. 40



12- 0A2204 Bl D245

12- ORA-5-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 7
07/ 18/ 02 07/ 22/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT

1 10, 000. 00* 10000. 00 7, 000. 00* 7000. 00

2 140, 000. 00* 140000. 00 665, 500. 00* 665500. 00

3 1.00 27300. 00 .40 10920. 00

4 30. 00 780. 00 35. 00 910. 00

5 6, 000. 00 48000. 00 5, 500. 00 44000. 00

6 60. 00 159600. 00 40. 00 106400. 00

7 200. 00 11200. 00 300. 00 16800. 00

8 8. 00 19680. 00 10. 00 24600. 00

9 17.00 5780. 00 20. 00 6800. 00
10 2.50 7500. 00 2.50 7500. 00
11 1.70 2584. 00 1.35 2052. 00
12 20. 00 480. 00 20. 00 480. 00
13 4, 000. 00 4000. 00 4, 000. 00 4000. 00
14 600. 00 1200. 00 650. 00 1300. 00
15 20. 00 3000. 00 35. 00 5250. 00
16 7.00 5950. 00 15. 00 12750. 00
17 800. 00 800. 00 500. 00 500. 00
18 40. 00 24800. 00 40. 00 24800. 00
19 10, 000. 00* 10000. 00 7, 000. 00* 7000. 00
20 10, 000. 00~ 10000. 00 10, 000. 00* 10000. 00
21 30. 00 43500. 00 10. 00 14500. 00
22 30. 00 13800. 00 90. 00 41400. 00
23 2,500. 00* 2500. 00 2,500. 00* 2500. 00
24 130. 00 60190. 00 350. 00 162050. 00
25 135. 00 113265. 00 95. 00 79705. 00
26 25.00 19725. 00 87.00 68643. 00
27 1, 500. 00 1500. 00 1, 500. 00 1500. 00
28 2.00 420. 00 2.00 420. 00
29 1.60 1760. 00 2.00 2200. 00
30 500. 00 500. 00 500. 00 500. 00
31 120. 00 1560. 00 120. 00 1560. 00
32 2.50 125. 00 3. 00 150. 00
33 60. 00 2880. 00 36. 00 1728. 00
34 70. 00 4760. 00 36. 00 2448. 00
35 55. 00 649000. 00 65. 00 767000. 00
36 71. 00 91590. 00 72.00 92880. 00
37 310. 00 4960. 00 320. 00 5120. 00
38 1.20 15360. 00 1.00 12800. 00
39 35. 00 214550. 00 36. 00 220680. 00




12- 0A2204 Bl D245

12- ORA-5-12 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
07/ 18/ 02 07/ 22/ 02
| TEM SECOND THI RD
BI D AMOUNT BI D AMOUNT
40 700. 00 345800. 00 500. 00 247000. 00
41 230. 00 75900. 00 365. 00 120450. 00
42 1, 500. 00 6300. 00 3, 000. 00 12600. 00
43 2.00 46200. 00 1.50 34650. 00
44 2.00 27730. 00 1.80 24957. 00
45 5.50 23930. 50 6. 00 26106. 00
46 1.00 4351. 00 1.10 4786. 10
47 1, 100. 00 6050. 00 1, 500. 00 8250. 00
48 700. 00 980. 00 2, 000. 00 2800. 00
49 2.00 1152. 00 2.00 1152. 00
50 28. 00 9520. 00 25. 00 8500. 00
51 120. 00 21600. 00 250. 00 45000. 00
52 150. 00 54450. 00 290. 00 105270. 00
53 200. 00 15000. 00 400. 00 30000. 00
54 90. 00 76500. 00 95. 00 80750. 00
55 1, 140. 00 2280. 00 1, 300. 00 2600. 00
56 35. 00 735. 00 40. 00 840. 00
57 1.00 4510. 00 1.00 4510. 00
58 1.50 1305. 00 1.50 1305. 00
59 4.00 2800. 00 3.50 2450. 00
60 15, 000. 00* 15000. 00 15, 000. 00* 15000. 00
61 278, 307. 00* 278307. 00 350, 000. 00* 350000. 00

TOT 2,754,999. 50 3, 565, 322. 10



